

INVITATION TO BID
LOWER SAUCON TOWNSHIP
ROOF REPLACEMENT

Sealed proposals will be received by Lower Saucon Township, Northampton County, Pennsylvania, for:

Roof Replacement – Public Works Garage

All bids must be submitted on forms furnished by the Township. Proposal forms for bidding are available at Lower Saucon Township Hall, 3700 Old Philadelphia Pike, Bethlehem, PA 18015 and on the website at www.lowersaucontownship.org.

Sealed bids will be accepted up to 11:00 a.m. on Wednesday, May 11, 2016 and shall be opened and publicly read at 11:00 a.m. on Wednesday, May 11, 2016 at Town Hall located at 3700 Old Philadelphia Pike, Bethlehem PA 18015. The Council of Lower Saucon Township will publicly review and render its decision at the public meeting held on Wednesday, May 18, 2016.

The Council of Lower Saucon Township reserves the right to reject any and all bids. The said Council of Lower Saucon Township further reserves the right to reject any bid which is not on official bid forms.

Successful Bidder shall provide a Bid Bond in the form of a Certified Check or Bond in the amount of not less than 10% of the total contract price.

Leslie Huhn
Township Manager

COMPLETE BID PACKAGES ARE AVAILABLE ON OUR WEBSITE
(<http://www.lowersaucontownship.org/purchasing.html>) AND AT TOWN HALL (3700 Old
Philadelphia Pike, Bethlehem, PA 18015)

Disclaimer – Those who download documents must contact Township Office to submit contact information or you will not receive any addendums that may be issued.

Lower Saucon Township
Instructions to Bidders and Specifications
Roof Replacement – Public Works Building

1. Scope of Project

This project consists of replacing the roof at the Public Works Building

- A. Property Location – 3700 Old Philadelphia Pike Bethlehem, PA 18015 – See Exhibit A
- B. Photographs of existing roof – See Exhibit B
- C. Scope of Work – See Exhibit C

2. Bid Submission Requirements (Interested Contractors shall submit the following with the Bid)

- A. Each Bid shall be delivered in a plain sealed envelope marked **“Public Works Garage Roof Replacement”**. The bidder’s name shall clearly appear on the front of the sealed envelope.
- B. Bids are to be accompanied by a Certified Check or Bid Bond in the amount not less than ten percent (10%) of the Base Bid made payable to the Township. This project may be subject to the Pennsylvania Prevailing Wage Act and the prevailing wage determinations from the Department of Labor and Industry. The successful bidder shall be required to submit to the Township payroll certifications for all workers on the Project prior to the disbursement of final payment.
- C. Bids are to be accompanied by a signed and notarized Non-Collusion Affidavit in the form attached hereto.
- D. Interested Contractors are encouraged to visit the site before submitting Bids so that they are entirely familiar with the conditions. Bidders are instructed to **NOT** rely solely only on the map or photographs of the site as listed in the Bid Document. A site visit day will be set up by Lower Saucon Township prior to bid opening. **Mandatory pre-bid meeting on APRIL 25, 2016 at 12:30 PM. Any questions regarding the request can be made at that time.**
- E. Each Bid shall contain an itemized Bid Price for the materials and labor in accordance with exhibit C
- F. Identify the project, contractor, subcontractor, and/or supplier.
- G. **Bids are due and to be received at the Township on May 11, 2016 by 11:00 a.m. Failure to meet the 11:00 a.m. deadline will result in automatic disqualification.**
- H. **Work must be completed by October 31st 2016.**

3. Award of Bid

The bid will be awarded to the lowest, responsible bidder (“Contractor”) who shall be notified by an Award of Bid. The Contractor shall be required to enter into a General Service Agreement substantially in the form attached hereto. Bids are due and will be publicly opened at the municipal offices of Lower Saucon Township at 11:00 a.m. on May 13, 2016; the Award of Bid shall be awarded at the next available Council meeting held thereafter. Lower Saucon Township reserves the right to reject any or all bids, waive any informality in any bid, to eliminate or reduce items or quantities, and exercise its judgment as to the comparative merit of the products

and services offered in the bids received.

4. General Conditions and Contract Requirements

- A. Within ten (10) days of issuance of Notice of Award and prior to approval of the Agreement, the Contractor shall provide a Performance Guarantee in the form of a Certified Check or Bond in the amount of not less than one hundred percent (100%) of the total contract price, which Certified Check or Bond or other security shall be made payable to Township and which Performance Guarantee will be held until completion of the work. Failure to provide this security shall result in forfeiture of the Bid Security. A Certificate of Insurance shall also be provided within ten (10) days as further described.
- B. The Contractor shall provide proof of insurance as follows:
 - a. The Contractor shall carry Workers Compensation Insurance for all his employees and those of his Subcontractors engaged in work at the site, in accordance with State Workers Compensation Laws. A certificate verifying Workers Compensation Insurance, as required by law, in the amount of at least \$500,000.00.
 - b. The Contractor shall carry Manufacturer's and Contractor's Public Liability Insurance with limits specified herein to protect the Contractor and his Subcontractors against claims for injury to or death of one, or more than one, person, because of accidents which may occur or result from operations under the Contract; such insurance shall cover the use of all equipment, including but not limited to lawn mowing equipment and motor vehicles in the performance of this project.
 - c. The Contractor shall carry, during the life of the Contract, Property Damage Insurance in an amount specified herein to protect the Contractor and his Subcontractor from claims for property damage which might arise from operations under the Contract.
 - d. Public Liability and Property Damage Insurance - \$1,000,000.00 aggregate coverage with the Township listed as an additional insured.
 - e. Automobile Liability Insurance - \$1,000,000.00 aggregate coverage with the Township listed as an additional insured.
 - f. Awarded Contractor shall provide for one hundred percent (100%) performance bond for the contracted amount.
- C. The Contractor, while engaged in carrying out and complying with any of the requirements of proposed work, is an independent Contractor and is not an officer, agent, or employee of the Township.
- D. The Township shall have the right to act on all matters not specifically provided herein.
- E. If the Contractor should file a petition for bankruptcy or if it should make a general assignment for the benefit of its creditors or if a receiver should be appointed on account of its insolvency or if it should violate any terms and conditions of the project specifications and Agreement or should otherwise fail to perform its duties in accordance with the project specifications and Agreement, the Township may, without prejudice to any other right or remedy, terminate the Agreement and make other appropriate arrangements for the windows and installation to be provided hereunder. In that event the Contractor shall only be entitled to be paid for work satisfactorily completed and shall not be entitled to any compensation for lost profits or any demobilization costs.
- F. The Contractor represents and warrants to the Township that it is solvent financially, is experienced in and competent to perform the installation of windows and that its officers are familiar with all Federal, State or other regulatory Laws, Ordinances, and Regulations which in any manner whatsoever may affect its services.
- G. Once the Bid has been awarded, if requested, the Contractor shall provide a copy of a Pennsylvania Child Abuse Clearance form and a copy of a Pennsylvania State Police Criminal Records Check for

each of the Contractor's employees. No employee may be used on this project if the Contractor has not submitted satisfactory forms for that employee.

- H. Liquidated Damages – Liquidated damages will be imposed at a rate of one thousand dollars (\$1,000.00) per calendar day, if the Contractor fails to complete any stage of this project within the time period(s) specified in the proposal.
- I. Mobilization – This item shall also include provisions for temporary storage that the Contractor may deem necessary in cooperation with the Township. This item shall include provision for continuously maintaining the construction site in a neat and orderly manner, and shall include provisions for the final grading and restoration of such storage area. Restoration shall mean returning the site to the condition it was in, prior to beginning of construction.
- J. Cooperation with Utilities – IF APPLICABLE - Location of all sub-surface and surface utilities and appurtenances or any other structures where indicated on plans have been compiled from various sources of information made available to the Township. This data is intended primarily for the benefit of the Contractor, and the Township will not be responsible for the accuracy thereof or for any errors or omissions.

In accordance with Act No. 38 the Contractor shall obtain clearance for subsurface work by calling the Pennsylvania One Call System at 1-800-242-1776, and shall notify all "Users" (Utilities) that he will be making an excavation at least three (3) working days prior to the day of beginning such work so that each "User" can mark or locate their lines for the Contractor in the area of excavation.

The Contractor shall indicate that he has notified all "Users" by supplying to the Township a list of all Serial or Code Numbers received from the appropriate "Users" (Utility Companies).

Should local utility companies or authorities (gas, electric, telephone, water, sewer, etc.) or the Township be required to rehabilitate existing facilities and/or install new ones during the progress of the Contractor's work, he shall fully familiarize himself with the locations of such utilities and with their requirements and shall cooperate with the personnel working on such utilities, and arrange that his work will cause no interference or delays.

The Contractor shall exercise extreme caution in this clearing operation, so that the existing utilities in the project area are left undisturbed. It shall be the Contractor's responsibility to verify the locations of all underground utilities prior to any excavation, if applicable to the project. Any utility or appurtenant item such as water valve box covers, laterals, sewer pipes, underground wires and conduits, etc., that is damaged by the Contractor due to his construction activities, shall be repaired or replaced by the Contractor at no cost to the Township.

- K. Protection of Work – The Contractor will be responsible for initiation, maintaining and supervising all safety precautions and programs in connection with the work. The Contractor shall erect and maintain, as required by the conditions and progress of the work, all necessary safeguards for safety and protection.

The Contractor shall take great care to protect all public and private property. If the construction work undertaken by the Contractor, his equipment, his agents, or subcontractors cause damage to public or private property, including but not limited to roadways, driveways, parking areas, paths, grading, stormwater management facilities, plantings and vegetation to remain on the site, and any other improvement on the site installed previously, the Contractor will be responsible for the satisfactory repair or replacement of the damaged property and/or the costs of any legitimate monetary damages due as a result of such damage.

The Contractor shall be responsible for any and all damage done by employees, equipment and/or subcontractors, to roads, property or adjacent property, and he shall correct such damage prior to approval of this project for final payment.

- L. Cleaning the site – The Contractor shall, periodically or as directed during the progress of the work, remove and legally dispose of all surplus material and debris, and keep the project area reasonably clear. During the course of the work and at the completion of the work, he shall remove all unneeded temporary construction facilities, debris, and unused materials provided for the work, and put the whole site of the work in neat and clean condition. Trash burning on the site of work will not be permitted.

All the material shall be stored in such parts of the construction area, or such suitable places and in such manner as shall be approved or directed by the Township. The Contractor shall be responsible for any loss of; or any damage to materials through careless removal or neglectful or wasteful storage, disposal, or use.

- M. Guarantee of Maintenance – All work and materials shall be guaranteed for a period of eighteen (18) months starting from the date of the Township's final acceptance of all items in a stage as specified in the contract documents (Township's approval will be done at a Lower Saucon Township Council Meeting). The Contractor should make the necessary provisions for this maintenance in his bid, as the Township will not be responsible for any maintenance work and materials required in the eighteen (18) month maintenance period, except for the removal of debris not related to the Contractor's work.

The Contractor shall also make all necessary repairs on his work as it progresses until final Township acceptance. All repairs of the maintenance shall be made to the satisfaction of the Township.

The Contractor shall not be responsible for damage that occurs as a result of vandalism, or similar acts of human violence, beyond his control in the maintenance period.

The Contractor shall be required to meet and comply with all local, state and federal laws if applicable.

At the completion of the project and prior to final payment being approved, the Contractor shall submit the following:

Maintenance Bond for one hundred percent (100%) of the Contract amount – to be submitted upon completion of the project and to run eighteen (18) months from date of Township final acceptance of the project.

- N. Performance of Successful Bidder – The Township reserves the right to cancel its contract should the successful bidder fail to perform the work or furnish the items specified herein, and/or in accordance with their proposal.
- O. Payment – Contractor, upon completion of work, shall submit a final invoice which shall be paid by the Township upon final acceptance/approval by the Township.
- P. Indemnification – The Contractor will indemnify and hold harmless the Township and their agents, consultants, and employees from and against all claims, damages, losses, and expenses including Attorney's fees arising out of or resulting from the performance of the work, provided that any such claims, damage, loss, or expense is attributable to bodily injury, sickness, disease, or death or to injury to or destruction of tangible property including the loss of use resulting there from; and is caused in whole or in part by any negligent or willful act or omission of the Contractor, Subcontractor, or anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable.

In any or all claims against the Township or any of their agents, consultants, or employees by any employee of the Contractor, Subcontractor, or anyone directly or indirectly employed by any of them or anyone for those acts any of them may be liable, the indemnification obligation shall not be limited in any way by any benefits payable by or for the Contractor or any Subcontractor under Workers Compensation Acts, Disability Acts, or other Employee Benefits Acts.

6. Township Responsibilities

The Township or its designee shall perform the following work and assume the authority for the following during the life of this contract:

- A. The work shall be subject at all times to the inspection of the Township or designee, who shall have free access to every facility at all times for inspecting the materials or work. This work shall not in any way guarantee the Contractor's work.
- B. Approve or disapprove any materials, and equipment used by the Contractor.
- C. Sample and test any materials as the Township deems necessary.
- D. Any doubt as to meaning of these Technical Specifications, or any obscurity as to the wording or the intent of them, will be explained by the Township. All directions and explanations required or necessary to complete, explain or make definite any section of the specifications and/or drawings and give them due effect will be given by the Township in writing whose decision thereon will be final.
- E. The Township will have authority to reject materials and suspend work in case of any dispute which may arise between the Contractor and Township due to defective materials or substandard performance of work until the issues can be referred to and decided by the Township.
- F. Temporary Suspension of Construction – The Township shall have the authority to suspend the construction, wholly or in part, for such period or periods as he may deem necessary, due to unsuitable weather or such other conditions as are considered unfavorable for the suitable construction, or for such items as is necessary due to the failure on the part of the Contractor to carry out orders given or to perform any or all provisions of the contract.

If the Township suspends construction in part, he will have the authority to direct the Contractor to perform such other parts or items of construction which, in his opinion, may be performed with favorable results and advantageously for the time of completion of the project, and shall notify the Contractor accordingly in writing.

If it should become necessary to stop construction for any indefinite period, the Contractor shall store all materials in such a manner that they will not obstruct or impede the traveling public not become damaged in any way. He shall take every precaution to prevent damage or deterioration of the construction performed.

- G. Intent of Plans and Specifications – The intent of the specifications is to prescribe a complete work which the Contractor undertakes to do in full compliance with the contract documents. If there is any apparent contradiction or ambiguity in the specifications, the Contractor shall bring the fact to the attention of the Township and shall obtain his decision of the meaning or true intention of the contradiction. The Contractor shall not commence work until a determination is made.

7. Arbitration

If any matter cannot be addressed successfully by both parties, all disputes or claims in question may be decided by arbitration in accordance with the Uniform Arbitration Act, 42 PA. C.S. Section 7301 et seq., if the Township and Contractor agree to such arbitration.

There shall be a panel of three Arbitrators, one appointed by the Township, one by the Contractor and one mutually agreed to by both parties. Any agreement to arbitrate shall be specifically enforceable under the

prevailing Arbitration Law. The award rendered by the arbitrators shall have the effect provided under the Uniform Arbitration Act.

Notice of the demand for arbitration shall be filed in writing with the other party to the contract documents, with the Township and otherwise as provided in the Uniform Arbitration Law. Demand for arbitration shall in no event be made on any claim, dispute or other matter in question which would be barred by the applicable statute of limitations.

The contractor will carry on the work and maintain the progress schedule during any arbitration proceeding, unless otherwise mutually agreed in writing.

Lower Saucon Township

EEO/Affirmative Action Statement

Lower Saucon Township, by and through the duly elected Lower Saucon Township Council, pledges to provide equal opportunity with regard to race, color, religion, national origin, sex, age, disability, or Vietnam era veteran status. This pledge applied to all employees and applicants for employment in connection with hiring, placement, testing, transfer, promotion or demotion; recruiting, advertising or solicitation for employment; treatment during employment including but not limited to assignments, evaluation and work policies; selection for training or education; layoff or termination of employment; and rates of pay, fringe benefits or other forms of compensation including payment of wages to men and women performing substantially equal work.

Lower Saucon Township, by and through the duly elected Lower Saucon Township Council, pledges to provide equal opportunity without regard to race, color, religion, national origin, sex, age, disability or Vietnam era veteran status to all interested bidders who desire to submit a bid proposal for consideration by said Township.

This statement is made in accordance with the Equal Pay Act of 1963 as amended, Title VII of the Civil Rights Act of 1964 as amended, Executive Order 11246 dated September 24, 1965 the Age Discrimination Act of 1967 as amended, Executive Order 11375 dated October 13, 1969; the Americans with Disabilities Act of 1990 as amended and the Civil Rights Act of 1991 as amended.

BID SUBMISSION

Name of Bidder

Address

Federal Identification
Number

Telephone

Fax

Email

Bidder's Signature

Total Bid amount

Material

Labor

Roof Replacement

EXHIBIT A

Lower Saucon Township

3700 Old Philadelphia Pike
Bethlehem, PA. 18015
Telephone: (610) 865-3291
Fax: (610) 867-3580

Office Hours


Monday - Friday 8:30 am - 4:30 pm

Public Works Hours

Monday - Friday
Hours: 7:00 am - 3:00 pm

Public Works Summer Hours:

June 1, 2015 through September 6, 2015
Hours: 6:00 am - 4:00 pm



Directions

From The North

From Route 22 take PA 378 South towards Bethlehem. After crossing the Hill-to-Hill bridge, with its steel superstructure, continue south on Route 378 up the mile-long hill to the top. As soon as you cross the top of the hill, bear to the right onto the two-lane road (Old Philadelphia Pike) and continue past the stop intersection for about two city blocks to Town Hall on the right.

From The South

From Route 309, turn onto Route 378 North and continue northward for about three miles. After you pass under the I-78 overpass, turn left at the traffic signal on to Black River Road. At the stop sign turn right onto Old Philadelphia Pike. Continue northbound for about two city blocks to Town Hall on the left.

From The East


Interstate 78 West to Hellertown/Bethlehem Exit 67. Follow Route 412 South, which becomes Main Street in Hellertown. Turn right at traffic light at Water Street, which becomes Friedensville Road after crossing Saucon Creek. Follow Friedensville Road to Hickory Hill Road. Continue straight ahead to Route 378. Continue through the traffic signal to the stop sign at Old Philadelphia Pike. Turn left and continue downhill on Old Philadelphia Pike for about two city blocks to Town Hall on the right.

From The West

Interstate 78 East to Hellertown/Bethlehem Exit 67. Follow Route 412 South, which becomes Main Street in Hellertown. Turn right at traffic light at Water Street, which becomes Friedensville Road after crossing Saucon Creek. Follow Friedensville Road to Hickory Hill Road. Continue straight ahead to Route 378. Continue through the traffic signal to the stop sign at Old Philadelphia Pike. Turn left and continue downhill on Old Philadelphia Pike for about two city blocks to Town Hall on the right.

EXHIBIT B

Public Works Building






EXHIBIT C

Public Works Building Roof Replacement

Scope of Work

This project consists of replacement of the Public Works Building roof. The building is located at the municipal complex at 3700 Old Philadelphia Pike, Bethlehem PA 18015. The roof size is approximately 75' X 89' (front portion 33' X 89' and remaining roof 42' X 89'). Bids should include pricing for material, labor and disposal of existing roof material. Contractor is responsible for providing all high reach equipment and/or scaffolding. Contractor is also responsible for obtaining all required permits.

Storage of Products and Materials

1. Store materials not in actual use in an appropriately secured manner.
2. All material stored on site will be protected from weather elements.
3. Take precautions to ensure that workmen and work areas are adequately protected from fire hazards and health hazards resulting from handling, mixing and application of any roofing material.
4. All flammable materials shall be stored in approved containers.

Surface Preparation

1. Removal and disposal of the existing EPDM and built-up roof system down to the wooden and metal decking
2. Inspection of existing the decking to be done by contract and Dir of Public Works to ensure stability.

Installation and Materials

Provide products from the following manufacturer:

1. A layer of 2" isocyanurate roof insulation (R-11.4) will be installed over the metal deck
2. A layer of 1/2" high density fiberboard to be installed over wooden deck.
3. All insulation to be mechanically attached to decking materials every 3 sq. ft. using FM approved fasteners with insulation plates.
4. .060 EPDM rubber membrane to be fully adhered over the insulation.
5. Wooden nailers and .032 gauge Kyniar - 500 aluminum edgings, with continuous starter cleats to be installed around the perimeter of the roof.
6. Vinyl siding on the north elevation of the building to be cut approximately 24" above roof level, and the EPDM membrane to be adhered up the wall and terminated beneath the existing vinyl siding.
7. All flashing terminations and seam details will be done according to Carlisle specifications.
8. A 20 year total system warranty.

Scheduling

Scheduling of work is to be coordinated with the Director of Public Works and shall not interfere with Public Work operations.

Clean-up

1. During progress of work, remove from site discarded materials, rubbish, cans and rags at the end of each day.

ACCEPTANCE OF BID AND CONTRACT AGREEMENT

Lower Saucon Township hereby accepts the above-referenced Bid and by signing this Bid Form enters into an Agreement with the above-referenced Contractor with all Agreement documents submitted. Within ten (10) days of receiving this signed Acceptance the Bidder shall submit the following:

1. The signed Professional Service Agreement
2. The Performance Security in the amount of one hundred percent (100%) of the bid provided by the Contractor
3. Certificate of Insurance provided by the Contractor

AUTHORIZED BY LOWER SAUCON TOWNSHIP this _____ day of _____, 2016.

Leslie Huhn
Township Manager

Lower Saucon Township
Non – Collusion Affidavit

_____ (name of person completing form), being first duly sworn, deposes and says that he/she is) _____ (sole Owner, a partner, president, secretary etc.) of _____ (company name) the party making the foregoing proposal or bid; that such bid is genuine and not collusive; that said bidder has not colluded, conspired, connived, or agreed directly or indirectly with any bidder or person, to submit a bid that is not responsible, or that such other person shall refrain from bidding, and has not in any manner, directly or indirectly sought by agreement or collusion, or communication or conference with any person, to fix the bid price of affiant or any other bidder, or to fix any overhead, profit or cost element of said bid price, or that of any other bidder, or to secure any advantage against Lower Saucon Township, Northampton County, Pennsylvania, or any person interested in the proposed contract; and that all statements contained in said proposal or bid are true; and further that such bidder has not, directly or indirectly, submitted this bid, or the contents thereof, or divulged information or data relative thereto to any association or to any member of agent thereof.

Affiant

Sworn to and subscribed before me this _____ day of _____, 2016.

Notary Public

Seal

Performance Bond
(with Corporate Surety)

KNOW ALL MEN BY THESE PRESENTS, That we, _____ as
Principal and _____ a corporation incorporated under the laws
of the State of _____ as Surety, and held and firmly bound unto
_____ in the full and just sum of
_____ (\$ _____) dollars lawful
money of the United States of America, to be paid to the above Municipality or its assigns, to which payment
well and truly to be made, we bind ourselves, our heirs, executors administrators, successors and assigns,
jointly and severally, firm by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above Municipality, bearing
even date herewith, for the undertaking of certain obligations as therein set forth,

NOW, THEREFORE, the condition of this obligation is such that if the above bounden Principal, as
Contractor, shall in all respects comply with and faithfully perform the terms and conditions of said contract,
including the specifications and conditions referred to and made a part thereof, and such alterations as may be
made in said Specifications as therein set forth, then this Obligation shall be void, but otherwise the same
shall be and remain in force, virtue and effect.

It is further provided that any alteration which may be made in the terms of the contract or its specifications
with the express approval of the Municipality or the Principal to the other, shall not in any way release the
Principal and the Surety or either or any of them, their heirs, executors, administrators, successors or assigns
from their liability hereunder, notice to the Surety of any such alteration or forbearance being hereby waived.

IN WITNESS WHEREOF, the said Principal and Surety have duly executed this Bond under Seal, pursuant
to due and legal action authorizing the same to be done on _____ (date of Bond).



Attest/Witness

Contractor

Title

Title



Attest/Witness

Surety Company

Title

Title

**GENERAL SERVICE AGREEMENT
LOWER SAUCON TOWNSHIP PUBLIC WORKS BUILDING ROOF REPLACEMENT
(TO BE COMPLETED ONLY IN THE EVENT OF A BID AWARD)**

This agreement made this _____ day of _____, 2016, between Lower Saucon Township, a duly incorporated municipal corporation with its officers located at 3700 Old Philadelphia Pike, Bethlehem, Pennsylvania; (hereinafter referred to as "TOWNSHIP")

AND

_____, having an office for business located at _____ (hereinafter referred to as "Provider").

WHEREAS, TOWNSHIP desires to obtain services to replace the roof of the public works building hereinafter described; and

WHEREAS, PROVIDER is an individual engaged in the business of offering roof repairs and replacement services; and

WHEREAS, PROVIDER desires to render these services to TOWNSHIP as an independent contractor, subject to the terms and conditions in the Agreement.

NOW THEREFORE, in consideration of the mutual promises, covenants, and other good valuable consideration hereinafter contained, the parties hereto, intending to be legally bound, agree as follows:

1. RECITALS

The recitals set forth above in the foregoing whereas paragraphs shall be considered to provide substantive provisions of the Agreement and are incorporated herein by this reference.

2. SCOPE OF SERVICES

- A. PROVIDER shall be responsible for the removal of existing and replacing the Public Works Building roof as described in the Exhibits.
- B. PROVIDER shall replace roof as recommended by the Township Personnel and in accordance to industry standard. PROVIDER obtains approval for the same from TOWNSHIP before commencement of work.

3. TERM

- A. This Agreement shall become effective when executed by the Manager of the TOWNSHIP and shall be in effect for a period through **October 31, 2016**.

- B. TOWNSHIP shall have the right to extend the term of this Agreement for one (1) year in the event the execution of the agreement is delayed and it would be in the best interest of the Township to delay the installation.
- C. No extension of the term of this Agreement will change the remaining terms or conditions of the Agreement.
- D. No extension of the term of this Agreement shall be in effect unless consent to by PROVIDER, in writing.
- E. The TOWNSHIP retains the option to extend this Agreement to include subsequent and additional services of projects beyond those specified herein, upon mutual agreement and written modification to this Agreement.

4. COMPENSATION

- A. PROVIDER shall receive the sum of _____ (\$_____) for the roof replacement.
- B. PROVIDER shall submit invoices for the status reports on the services performed and expenses incurred to TOWNSHIP on or before the 30th day of each month for work performed in the preceding calendar month. In the event TOWNSHIP disputes an invoice item(s), TOWNSHIP shall notify PROVIDER within fifteen (15) days after receipt of the invoice. All undisputed invoice amounts shall be paid by TOWNSHIP to PROVIDER within forty-five (45) days after the TOWNSHIP receives invoice. All invoices should be directed to _____.

5. RIGHT TO TERMINATE

- A. TOWNSHIP shall have the right to terminate the Agreement at any time with or without cause by giving thirty (30) days written notice to the other party at the address specified in the Notices, paragraph of the Agreement. TOWNSHIP shall be liable only for payment due PROVIDER up to and including date of termination, and shall not be liable for any termination charges or financial penalties. PROVIDER shall not begin any additional work upon receipt of notification of intent to terminate by the TOWNSHIP.
- B. PROVIDER shall be responsible for all commitments as set forth in this Agreement up to and including the date of termination, and upon termination of this Agreement, PROVIDER shall forthwith deliver to TOWNSHIP all documents and any other material in any way relating to the services provided to TOWNSHIP by PROVIDER which may be in its possession.

6. INDEPENDENT CONTRACTOR

- A. PROVIDER is deemed an Independent Contractor and shall not, during the term of this

agreement, assign, subcontract, transfer or otherwise delegate all or any part of its obligations or responsibilities without prior written approval of TOWNSHIP. No relationship of employer/employee is intended not created by this Agreement, it being understood the PROVIDER shall render services to TOWNSHIP on an independent contractor basis. PROVIDER is not entitled to any benefits from TOWNSHIP including, but not limited to, compensation (other than that set forth in Paragraph 4), Workers' Compensation, unemployment insurance or benefits, pension benefits, Social Security or disability benefits, and professional liability insurance and/or deductibles. PROVIDER expressly agrees and acknowledges that TOWNSHIP will deduct no employment taxes from any compensation paid to PROVIDER, and that PROVIDER will be responsible for the payment of all taxes whatsoever in connection with any compensation received from TOWNSHIP.

- B. Full responsibility shall be assumed by the PROVIDER for the payment of all income tax deductions, including self-employment tax, and any other taxes or payroll deductions required by law for the PROVIDER, of the PROVIDER'S employees, if any, who are performing services under this Agreement.
- C. PROVIDER further agrees and acknowledges that PROVIDER is not authorized under the terms of this Agreement to bind the TOWNSHIP in any contractual undertakings with any third parties as a result of the within Agreement, and PROVIDER will not make any representation that it is capable of binding the TOWNSHIP.

7. COVENANTS, REPRESENTATIONS, AND WARRANTIES.

- A. PROVIDER covenants, represents and warrants:
 - 1. That PROVIDER is an Independent Contractor;
 - 2. That all services contained in the Agreement shall be performed by PROVIDER and shall not be subcontracted and assigned to any entity or individual without the prior written approval of TOWNSHIP.
 - 3. The PROVIDER is entering into the Agreement in the ordinary course of its business activities;
 - 4. That PROVIDER agrees to comply with all federal, state and local laws and regulations relating to equal employment opportunities including, but not limited to American with Disabilities Act, Title VII of the Civil Rights Act of 1964 and the Age Discrimination in Employment Act, as well as those relating to wages and working conditions. Provider agrees to comply with the special provisions and regulations of Federal and State funding sources.
 - 5. That the standard of care for all professional services performed or furnished by

PROVIDER under the Agreement will be the care and skill ordinarily used by member of PROVIDER'S profession.

8. INDEMNIFICATION, HOLD HARMLESS AND INSURANCE

- A. The PROVIDER agrees to indemnify, defend and save harmless the TOWNSHIP, its officers, agents and employees from any and all losses, claims, costs and damages, including reasonable counsel fees, resulting for any:
1. Breach of this contract by PROVIDER;
 2. Professional error or omission, fault or negligence by the PROVIDER or by its employees, servants, agents, contacts, or anyone acting under its direction, control or on its behalf in connection with or incident to its performance of this agreement.
 3. General public liability and malpractice claims arising in connection with the business or activities of the PROVIDER in the performance of this contract.
- B. The PROVIDER shall maintain insurance coverage.
- C. The insurance coverage specified above must insure, as they may appear, all parties to this Agreement. The TOWNSHIP shall be listed as an additional insured on said policies. Certification of said insurance coverage shall be submitted to the TOWNSHIP prior to execution of the contract. The insurance coverage shall be maintained by PROVIDER for the entire period of the contract at PROVIDER'S sole cost and expense.

9. NOTICES

Any notices required to be given pursuant to the terms and provisions hereof shall either be served in person, by facsimile transmission or by depositing such notice in the United States mail, certified, with certification and postage charges prepaid. In the event the service of Notice upon either party pursuant to the terms of this paragraph, their respective facsimile transmission numbers and addresses are as follows:

PROVIDER

TOWNSHIP

10. PROFESSIONALISM

It is contemplated, expected and understood by the parties that PROVIDER will execute and perform the services to be provided to TOWNSHIP in a professional and ethical manner.

11. SEVERABILITY

If any provision of this agreement is prohibited by, or is unlawful or unenforceable under the applicable law of any jurisdiction, such provision shall, as to such jurisdiction, be ineffective to the extent of such prohibition without invalidating the remaining provisions hereof; provided, however,

that such prohibition in any jurisdiction shall not invalidate such provision in any other jurisdiction and provided further that where the provisions of any such applicable law may be waived, they are hereby waived by PROVIDER to the full extent provided by law to the end that this agreement shall be deemed to be valid and binding agreement according to its terms.

12. INTERPRETATION

PROVIDER agrees to waive the general rule of interpretation that "in the event of any ambiguity or issue of construction, the same will be resolved against the drafter of the document." It is declared to be the intention of PROVIDER and TOWNSHIP that the public health, safety and welfare be protected and furthered by the contract. Therefore, this contract is to be interpreted in such manner as to favor such political interest as opposed to any private interest.

13. WAIVER

No waiver by TOWNSHIP of any breach of this agreement shall constitute a continuing waiver or waiver of any subsequent breach either of the same or another provision of this agreement or addenda.

14. ENTIRE AGREEMENT/MODIFICATION

This agreement constitutes the entire understanding between the parties, and no modification or amendment to the terms herein shall be valid unless in writing signed by the parties to be charged and only to the extend therein set forth.

15. GOVERNING LAW

This Agreement shall be governed by the laws of the Commonwealth of Pennsylvania and any action filed in connection with this Agreement shall be filed in the Court of Common Pleas of Northampton County.

WHEREFORE, in witness of the covenants set forth within this Agreement and intending to be legally bound hereby, the Parties or their authorized representatives have affixed their signature hereto.

ATTEST:

Title

ATTEST:

Title

PREVAILING WAGES PROJECT RATES

Project Name: Public Works Building Roof Replacement

Awarding Agency: Lower Saucon Township

Contract Award Date: 5/18/2016

Serial Number: 16-02299

Project Classification: Building

Determination Date: 4/5/2016

Assigned Field Office: Scranton

Field Office Phone Number: 570-963-4577

Toll Free Phone Number: 877-214-3962

Northampton County

Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	6/28/2010		\$30.63	\$20.13	\$50.76
Asbestos & Insulation Workers	6/27/2011		\$33.88	\$18.88	\$52.76
Asbestos & Insulation Workers	7/2/2012		\$32.17	\$21.59	\$53.76
Asbestos & Insulation Workers	7/1/2013		\$32.17	\$22.59	\$54.76
Asbestos & Insulation Workers	6/30/2014		\$31.90	\$23.86	\$55.76
Asbestos & Insulation Workers	6/29/2015		\$31.90	\$24.61	\$56.51
Asbestos & Insulation Workers	6/27/2016		\$32.90	\$24.61	\$57.51
Asbestos & Insulation Workers	6/26/2017		\$33.90	\$24.61	\$58.51
Boilermaker (Commercial, Institutional, and Minor Repair Work)	1/1/2010		\$23.59	\$15.15	\$38.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2011		\$24.22	\$16.02	\$40.24
Boilermaker (Commercial, Institutional, and Minor Repair Work)	5/1/2012		\$24.84	\$16.90	\$41.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	4/1/2013		\$25.53	\$17.51	\$43.04
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2014		\$25.79	\$17.95	\$43.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2015		\$26.52	\$18.22	\$44.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2016		\$27.52	\$18.22	\$45.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2017		\$28.52	\$18.22	\$46.74

PREVAILING WAGES PROJECT RATES

Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2018		\$29.52	\$18.22	\$47.74
Boilermakers	1/1/2011		\$37.35	\$28.12	\$65.47
Boilermakers	1/1/2012		\$37.62	\$29.85	\$67.47
Boilermakers	1/1/2013		\$38.69	\$31.13	\$69.82
Boilermakers	4/1/2013		\$38.54	\$31.43	\$69.97
Boilermakers	1/1/2014		\$39.06	\$32.81	\$71.87
Boilermakers	1/1/2015		\$40.31	\$33.31	\$73.62
Boilermakers	1/1/2016		\$42.26	\$33.36	\$75.62
Boilermakers	1/1/2017		\$44.26	\$33.36	\$77.62
Boilermakers	1/1/2018		\$46.26	\$33.36	\$79.62
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2013		\$31.00	\$16.30	\$47.30
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2014		\$31.28	\$16.82	\$48.10
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2015		\$31.86	\$17.09	\$48.95
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2016		\$32.44	\$17.41	\$49.85
Carpenter - Chief of Party (Surveying & Layout)	5/1/2015		\$35.30	\$24.09	\$59.39
Carpenter - Instrument Person (Surveying & Layout)	5/1/2015		\$32.09	\$24.09	\$56.18
Carpenter - Rodman (Surveying & Layout)	5/1/2015		\$25.71	\$19.62	\$45.33
Carpenters	5/1/2015		\$32.09	\$24.09	\$56.18
Cement Masons	5/1/2015		\$27.80	\$21.48	\$49.28
DockBuilder/Pile Drivers (Building, Heavy & Highway)	7/1/2011		\$38.15	\$28.27	\$66.42
DockBuilder/Pile Drivers (Building, Heavy & Highway)	5/1/2015		\$41.65	\$31.32	\$72.97
DockBuilder/Pile Drivers Divers (Building Heavy & Highway)	5/1/2015		\$41.65	\$31.32	\$72.97
DockBuilder/Pile Drivers Divers (Building Heavy & Highway)	5/1/2016		\$43.95	\$31.32	\$75.27
Drywall Finisher	5/1/2014		\$26.51	\$16.12	\$42.63
Drywall Finisher	5/1/2015		\$27.01	\$16.67	\$43.68
Drywall Finisher	5/1/2016		\$27.01	\$17.77	\$44.78
Drywall Finisher	5/1/2017		\$27.01	\$18.97	\$45.98
Electric Lineman	6/3/2013		\$40.78	\$18.31	\$59.09
Electric Lineman	6/2/2014		\$42.68	\$19.35	\$62.03

PREVAILING WAGES PROJECT RATES

Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Electric Lineman	6/1/2015		\$44.63	\$19.88	\$64.51
Electric Lineman	5/30/2016		\$46.16	\$20.29	\$66.45
Electricians & Telecommunications Installation Technician	6/1/2015		\$52.29	\$29.39	\$81.68
Electricians & Telecommunications Installation Technician	5/30/2016		\$53.37	\$30.16	\$83.53
Electricians & Telecommunications Installation Technician	5/29/2017		\$54.62	\$30.86	\$85.48
Electricians & Telecommunications Installation Technician	5/28/2018		\$55.93	\$31.60	\$87.53
Elevator Constructor	1/1/2008		\$37.85	\$16.47	\$54.32
Elevator Constructor	1/1/2010		\$40.08	\$20.24	\$60.32
Elevator Constructor	1/1/2011		\$41.33	\$25.30	\$66.63
Elevator Tender (Use Elevator Apprentice or Constructor)	1/1/2005		\$0.00	\$0.00	\$0.00
Floor Layer	5/1/2014		\$30.57	\$24.51	\$55.08
Floor Layer	5/1/2015		\$31.47	\$24.81	\$56.28
Glazier	1/1/2012		\$28.01	\$14.38	\$42.39
Glazier	5/1/2012		\$28.01	\$15.38	\$43.39
Glazier	6/1/2013		\$30.36	\$15.33	\$45.69
Glazier	5/1/2014		\$32.26	\$15.33	\$47.59
Glazier	5/1/2015		\$34.36	\$15.33	\$49.69
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2014		\$32.55	\$25.25	\$57.80
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2015		\$32.55	\$26.90	\$59.45
Laborers (Class 01 - See notes)	5/1/2013		\$23.24	\$15.64	\$38.88
Laborers (Class 01 - See notes)	5/1/2014		\$23.49	\$16.29	\$39.78
Laborers (Class 01 - See notes)	5/1/2015		\$23.99	\$16.74	\$40.73
Laborers (Class 01 - See notes)	5/1/2016		\$23.49	\$18.19	\$41.68
Laborers (Class 02 - See notes)	5/1/2013		\$24.27	\$15.64	\$39.91
Laborers (Class 02 - See notes)	5/1/2014		\$24.52	\$16.29	\$40.81
Laborers (Class 02 - See notes)	5/1/2015		\$25.02	\$16.74	\$41.76
Laborers (Class 02 - See notes)	5/1/2016		\$24.52	\$18.19	\$42.71
Laborers (Class 03 - See notes)	5/1/2013		\$23.94	\$15.64	\$39.58
Laborers (Class 03 - See notes)	5/4/2014		\$24.24	\$16.47	\$40.71
Laborers (Class 03 - See notes)	5/3/2015		\$24.74	\$16.92	\$41.66

PREVAILING WAGES PROJECT RATES

Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 03 - See notes)	5/1/2016		\$24.24	\$18.42	\$42.66
Laborers (Class 04 - See notes)	5/1/2013		\$23.94	\$15.64	\$39.58
Laborers (Class 04 - See notes)	5/4/2014		\$24.24	\$16.47	\$40.71
Laborers (Class 04 - See notes)	5/3/2015		\$24.74	\$16.92	\$41.66
Laborers (Class 04 - See notes)	5/1/2016		\$24.24	\$18.42	\$42.66
Laborers (Class 05 - See notes)	5/1/2013		\$25.94	\$15.64	\$41.58
Laborers (Class 05 - See notes)	5/4/2014		\$26.24	\$16.47	\$42.71
Laborers (Class 05 - See notes)	5/3/2015		\$26.74	\$16.92	\$43.66
Laborers (Class 05 - See notes)	5/1/2016		\$26.24	\$18.42	\$44.66
Laborers (Class 06 - See notes)	5/1/2013		\$24.59	\$15.64	\$40.23
Laborers (Class 06 - See notes)	5/1/2014		\$24.84	\$16.29	\$41.13
Laborers (Class 06 - See notes)	5/1/2015		\$25.34	\$16.74	\$42.08
Laborers (Class 06 - See notes)	5/1/2016		\$24.84	\$18.19	\$43.03
Millwright	5/1/2015		\$36.34	\$28.29	\$64.63
Operators (Building, Class 01 - See Notes)	5/1/2015		\$33.57	\$22.89	\$56.46
Operators (Building, Class 01A - See Notes)	5/1/2015		\$35.82	\$23.55	\$59.37
Operators (Building, Class 02 - See Notes)	5/1/2015		\$33.30	\$22.79	\$56.09
Operators (Building, Class 02A - See Notes)	5/1/2015		\$35.55	\$23.46	\$59.01
Operators (Building, Class 03 - See Notes)	5/1/2015		\$30.57	\$21.99	\$52.56
Operators (Building, Class 04 - See Notes)	5/1/2015		\$29.43	\$21.66	\$51.09
Operators (Building, Class 05 - See Notes)	5/1/2015		\$28.98	\$21.53	\$50.51
Operators (Building, Class 06 - See Notes)	5/1/2015		\$28.11	\$21.26	\$49.37
Operators (Building, Class 07A- See Notes)	5/1/2015		\$40.29	\$26.26	\$66.55
Operators (Building, Class 07B- See Notes)	5/1/2015		\$39.96	\$26.14	\$66.10
Operators (Heavy, Class 01 - See Notes)	5/1/2015		\$32.70	\$22.61	\$55.31
Operators (Heavy, Class 01A - See Notes)	5/1/2015		\$34.95	\$23.27	\$58.22
Operators (Heavy, Class 02 - See Notes)	5/1/2015		\$32.40	\$22.54	\$54.94
Operators (Heavy, Class 02A - See Notes)	5/1/2015		\$34.65	\$23.21	\$57.86
Operators (Heavy, Class 03 - See Notes)	5/1/2015		\$29.49	\$21.67	\$51.16

PREVAILING WAGES PROJECT RATES

Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Heavy, Class 04 - See Notes)	5/1/2015		\$28.35	\$21.34	\$49.69
Operators (Heavy, Class 05 - See Notes)	5/1/2015		\$27.90	\$21.21	\$49.11
Operators (Heavy, Class 06 - See Notes)	5/1/2015		\$27.02	\$20.95	\$47.97
Operators (Heavy, Class 07A - See Notes)	5/1/2015		\$39.24	\$25.94	\$65.18
Operators (Heavy, Class 07B - See Notes)	5/1/2015		\$38.89	\$25.84	\$64.73
Painters Class 1 (see notes)	5/1/2014		\$25.95	\$16.12	\$42.07
Painters Class 1 (see notes)	5/1/2015		\$26.45	\$16.67	\$43.12
Painters Class 1 (see notes)	5/1/2016		\$26.45	\$17.77	\$44.22
Painters Class 1 (see notes)	5/1/2017		\$26.45	\$18.97	\$45.42
Painters Class 2 (see notes)	5/1/2014		\$27.95	\$16.12	\$44.07
Painters Class 2 (see notes)	5/1/2015		\$28.65	\$16.67	\$45.32
Painters Class 2 (see notes)	5/1/2016		\$28.65	\$18.12	\$46.77
Painters Class 2 (see notes)	5/1/2017		\$28.65	\$19.67	\$48.32
Painters Class 3 (see notes)	5/1/2014		\$32.25	\$16.12	\$48.37
Painters Class 3 (see notes)	5/1/2015		\$33.25	\$16.67	\$49.92
Painters Class 3 (see notes)	5/1/2016		\$33.25	\$18.67	\$51.92
Painters Class 3 (see notes)	5/1/2017		\$33.25	\$21.17	\$54.42
Plasterers	5/1/2014		\$28.38	\$20.06	\$48.44
Plasterers	5/1/2015		\$28.93	\$20.51	\$49.44
Plumbers	5/1/2015		\$40.35	\$28.63	\$68.98
Roofers (Composition)	5/1/2013		\$31.05	\$28.40	\$59.45
Roofers (Composition)	5/1/2014		\$32.15	\$28.65	\$60.80
Roofers (Composition)	5/1/2015		\$33.65	\$28.65	\$62.30
Roofers (Shingle, Slate, Tile)	5/1/2012		\$24.00	\$16.37	\$40.37
Roofers (Shingle, Slate, Tile)	5/1/2014		\$24.50	\$17.37	\$41.87
Roofers (Shingle, Slate, Tile)	5/1/2015		\$25.00	\$18.37	\$43.37
Sheet Metal Workers	6/1/2013		\$31.58	\$30.45	\$62.03
Sheet Metal Workers	1/6/2014		\$31.58	\$30.95	\$62.53
Sheet Metal Workers	6/1/2014		\$32.55	\$30.98	\$63.53
Sheet Metal Workers	12/1/2014		\$32.64	\$31.39	\$64.03

PREVAILING WAGES PROJECT RATES

Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Sheet Metal Workers	6/1/2015		\$32.64	\$32.39	\$65.03
Sheet Metal Workers	12/1/2015		\$32.64	\$32.89	\$65.53
Sign Makers and Hangars	7/1/2009		\$24.17	\$15.99	\$40.16
Sign Makers and Hangars	5/21/2010		\$24.33	\$16.37	\$40.70
Sprinklerfitters	1/1/2010		\$33.85	\$17.60	\$51.45
Sprinklerfitters	1/1/2011		\$33.35	\$18.45	\$51.80
Sprinklerfitters	4/1/2011		\$34.18	\$18.45	\$52.63
Sprinklerfitters	1/1/2012		\$34.18	\$18.60	\$52.78
Sprinklerfitters	4/1/2012		\$35.21	\$18.65	\$53.86
Sprinklerfitters	1/1/2013		\$35.21	\$18.80	\$54.01
Sprinklerfitters	4/1/2013		\$33.03	\$20.12	\$53.15
Sprinklerfitters	7/1/2013		\$33.69	\$20.12	\$53.81
Sprinklerfitters	4/1/2014		\$34.36	\$20.47	\$54.83
Sprinklerfitters	4/1/2015		\$35.05	\$20.62	\$55.67
Steamfitters	5/1/2013		\$41.41	\$27.83	\$69.24
Steamfitters	5/1/2014		\$42.71	\$28.96	\$71.67
Steamfitters	5/1/2016		\$46.29	\$30.48	\$76.77
Terrazzo Finisher	5/1/2013		\$29.13	\$14.58	\$43.71
Terrazzo Finisher	5/1/2014		\$29.47	\$14.99	\$44.46
Terrazzo Finisher	5/1/2015		\$30.10	\$15.16	\$45.26
Terrazzo Finisher	5/1/2016		\$30.92	\$15.34	\$46.26
Terrazzo Finisher	5/1/2017		\$31.64	\$15.62	\$47.26
Terrazzo Finisher	5/1/2018		\$32.35	\$15.91	\$48.26
Terrazzo Finisher	5/1/2019		\$33.04	\$16.22	\$49.26
Terrazzo Setter	5/1/2013		\$28.39	\$17.54	\$45.93
Terrazzo Setter	5/1/2014		\$28.67	\$18.01	\$46.68
Terrazzo Setter	5/1/2015		\$29.24	\$18.24	\$47.48
Terrazzo Setter	5/1/2016		\$30.00	\$18.48	\$48.48
Terrazzo Setter	5/1/2017		\$30.63	\$18.85	\$49.48
Terrazzo Setter	5/1/2018		\$31.23	\$19.25	\$50.48
Terrazzo Setter	5/1/2019		\$31.81	\$19.67	\$51.48

PREVAILING WAGES PROJECT RATES

Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Tile & Marble Finisher	5/1/2013		\$24.24	\$13.45	\$37.69
Tile & Marble Finisher	5/1/2014		\$24.50	\$13.89	\$38.39
Tile & Marble Finisher	5/1/2015		\$25.11	\$14.08	\$39.19
Tile & Marble Finisher	5/1/2016		\$25.71	\$14.38	\$40.09
Tile & Marble Layer	5/1/2011		\$26.31	\$15.22	\$41.53
Tile & Marble Layer	5/1/2012		\$26.91	\$15.80	\$42.71
Tile & Marble Layer	5/1/2013		\$27.23	\$16.08	\$43.31
Tile & Marble Layer	5/1/2014		\$27.41	\$16.60	\$44.01
Tile & Marble Layer	5/1/2015		\$27.94	\$16.87	\$44.81
Tile & Marble Layer	5/1/2016		\$28.52	\$17.19	\$45.71
Truckdriver class 1(see notes)	5/1/2010		\$29.58	\$0.00	\$29.58
Truckdriver class 1(see notes)	5/1/2011		\$30.73	\$0.00	\$30.73
Truckdriver class 1(see notes)	5/1/2012		\$30.98	\$0.00	\$30.98
Truckdriver class 2 (see notes)	5/1/2010		\$29.65	\$0.00	\$29.65
Truckdriver class 2 (see notes)	5/1/2011		\$30.80	\$0.00	\$30.80
Truckdriver class 2 (see notes)	5/1/2012		\$31.05	\$0.00	\$31.05
Truckdriver class 3 (see notes)	5/1/2010		\$30.14	\$0.00	\$30.14
Truckdriver class 3 (see notes)	5/1/2011		\$31.29	\$0.00	\$31.29
Truckdriver class 3 (see notes)	5/1/2012		\$31.54	\$0.00	\$31.54

PREVAILING WAGES PROJECT RATES

Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter - Chief of Party (Surveying & Layout)	5/1/2014		\$36.27	\$23.69	\$59.96
Carpenter - Chief of Party (Surveying & Layout)	5/1/2015		\$37.36	\$23.69	\$61.05
Carpenter - Instrument Person (Surveying & Layout)	5/1/2014		\$31.54	\$23.69	\$55.23
Carpenter - Instrument Person (Surveying & Layout)	5/1/2015		\$32.49	\$23.69	\$56.18
Carpenter - Rodman (Surveying & Layout)	5/1/2014		\$22.71	\$23.69	\$46.40
Carpenter - Rodman (Surveying & Layout)	5/1/2015		\$23.39	\$23.69	\$47.08
Carpenters	5/1/2015		\$32.14	\$24.09	\$56.23
Laborers (Class 01 - See notes)	5/1/2009		\$16.22	\$11.03	\$27.25
Laborers (Class 01 - See notes)	5/1/2010		\$16.77	\$11.88	\$28.65
Laborers (Class 01 - See notes)	5/1/2011		\$17.32	\$12.78	\$30.10
Laborers (Class 01 - See notes)	5/1/2012		\$17.71	\$13.39	\$31.10
Laborers (Class 01 - See notes)	5/1/2013		\$18.16	\$14.04	\$32.20
Laborers (Class 01 - See notes)	5/1/2014		\$18.66	\$14.69	\$33.35
Laborers (Class 01 - See notes)	5/1/2015		\$19.21	\$15.34	\$34.55
Laborers (Class 02 - See notes)	5/1/2009		\$22.84	\$11.03	\$33.87
Laborers (Class 02 - See notes)	5/1/2010		\$23.39	\$11.88	\$35.27
Laborers (Class 02 - See notes)	5/1/2011		\$23.94	\$12.78	\$36.72
Laborers (Class 02 - See notes)	5/1/2012		\$24.33	\$13.39	\$37.72
Laborers (Class 02 - See notes)	5/1/2013		\$24.78	\$14.04	\$38.82
Laborers (Class 02 - See notes)	5/1/2014		\$25.28	\$14.69	\$39.97
Laborers (Class 02 - See notes)	5/1/2015		\$25.83	\$15.34	\$41.17
Laborers (Class 03 - See notes)	5/1/2009		\$19.83	\$11.03	\$30.86
Laborers (Class 03 - See notes)	5/1/2010		\$20.38	\$11.88	\$32.26
Laborers (Class 03 - See notes)	5/1/2011		\$20.93	\$12.78	\$33.71
Laborers (Class 03 - See notes)	5/1/2012		\$21.32	\$13.39	\$34.71
Laborers (Class 03 - See notes)	5/1/2013		\$21.77	\$14.04	\$35.81
Laborers (Class 03 - See notes)	5/1/2014		\$22.27	\$14.69	\$36.96
Laborers (Class 03 - See notes)	5/1/2015		\$22.82	\$15.34	\$38.16
Laborers (Class 04 - See notes)	5/1/2009		\$20.18	\$11.03	\$31.21
Laborers (Class 04 - See notes)	5/1/2010		\$20.73	\$11.88	\$32.61

PREVAILING WAGES PROJECT RATES

Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 04 - See notes)	5/1/2011		\$21.28	\$12.78	\$34.06
Laborers (Class 04 - See notes)	5/1/2012		\$21.67	\$13.39	\$35.06
Laborers (Class 04 - See notes)	5/1/2013		\$22.12	\$14.04	\$36.16
Laborers (Class 04 - See notes)	5/1/2014		\$22.62	\$14.69	\$37.31
Laborers (Class 04 - See notes)	5/1/2015		\$23.17	\$15.34	\$38.51
Laborers (Class 05 - See notes)	5/1/2009		\$20.85	\$11.03	\$31.88
Laborers (Class 05 - See notes)	5/1/2010		\$21.40	\$11.88	\$33.28
Laborers (Class 05 - See notes)	5/1/2011		\$21.95	\$12.78	\$34.73
Laborers (Class 05 - See notes)	5/1/2012		\$22.34	\$13.39	\$35.73
Laborers (Class 05 - See notes)	5/1/2013		\$22.79	\$14.04	\$36.83
Laborers (Class 05 - See notes)	5/1/2014		\$23.29	\$14.69	\$37.98
Laborers (Class 05 - See notes)	5/1/2015		\$23.84	\$15.34	\$39.18
Laborers (Class 06 - See notes)	5/1/2009		\$20.27	\$11.03	\$31.30
Laborers (Class 06 - See notes)	5/1/2010		\$20.82	\$11.88	\$32.70
Laborers (Class 06 - See notes)	5/1/2011		\$21.37	\$12.78	\$34.15
Laborers (Class 06 - See notes)	5/1/2012		\$21.76	\$13.39	\$35.15
Laborers (Class 06 - See notes)	5/1/2013		\$22.21	\$14.04	\$36.25
Laborers (Class 06 - See notes)	5/1/2014		\$22.71	\$14.69	\$37.40
Laborers (Class 06 - See notes)	5/1/2015		\$23.26	\$15.34	\$38.60
Laborers (Class 07 - See notes)	5/1/2009		\$20.56	\$11.03	\$31.59
Laborers (Class 07 - See notes)	5/1/2010		\$21.11	\$11.88	\$32.99
Laborers (Class 07 - See notes)	5/1/2011		\$21.66	\$12.78	\$34.44
Laborers (Class 07 - See notes)	5/1/2012		\$22.05	\$13.39	\$35.44
Laborers (Class 07 - See notes)	5/1/2013		\$22.50	\$14.04	\$36.54
Laborers (Class 07 - See notes)	5/1/2014		\$23.00	\$14.69	\$37.69
Laborers (Class 07 - See notes)	5/1/2015		\$23.55	\$15.34	\$38.89
Laborers (Class 08 - See notes)	5/1/2009		\$21.04	\$11.03	\$32.07
Laborers (Class 08 - See notes)	5/1/2010		\$21.59	\$11.88	\$33.47
Laborers (Class 08 - See notes)	5/1/2011		\$22.14	\$12.78	\$34.92
Laborers (Class 08 - See notes)	5/1/2012		\$22.53	\$13.39	\$35.92
Laborers (Class 08 - See notes)	5/1/2013		\$22.98	\$14.04	\$37.02

PREVAILING WAGES PROJECT RATES

Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 08 - See notes)	5/1/2014		\$23.48	\$14.69	\$38.17
Laborers (Class 08 - See notes)	5/1/2015		\$24.03	\$15.34	\$39.37
Operators (Highway, Class 01 - See Notes)	5/1/2009		\$27.45	\$16.30	\$43.75
Operators (Highway, Class 01 - See Notes)	5/1/2010		\$28.79	\$17.26	\$46.05
Operators (Highway, Class 01 - See Notes)	5/1/2011		\$30.09	\$18.26	\$48.35
Operators (Highway, Class 01 - See Notes)	5/1/2012		\$30.09	\$19.51	\$49.60
Operators (Highway, Class 01 - See Notes)	5/1/2013		\$30.09	\$20.76	\$50.85
Operators (Highway, Class 01 - See Notes)	5/1/2014		\$30.38	\$21.72	\$52.10
Operators (Highway, Class 01 - See Notes)	5/1/2015		\$31.27	\$22.18	\$53.45
Operators (Highway, Class 01a - See Notes)	5/1/2009		\$29.70	\$16.98	\$46.68
Operators (Highway, Class 01a - See Notes)	5/1/2010		\$31.04	\$17.94	\$48.98
Operators (Highway, Class 01a - See Notes)	5/1/2011		\$32.34	\$18.94	\$51.28
Operators (Highway, Class 01a - See Notes)	5/1/2012		\$32.34	\$20.19	\$52.53
Operators (Highway, Class 01a - See Notes)	5/1/2013		\$32.34	\$21.44	\$53.78
Operators (Highway, Class 01a - See Notes)	5/1/2014		\$32.63	\$22.40	\$55.03
Operators (Highway, Class 01a - See Notes)	5/1/2015		\$33.52	\$22.86	\$56.38
Operators (Highway, Class 02 - See Notes)	5/1/2009		\$26.27	\$15.96	\$42.23
Operators (Highway, Class 02 - See Notes)	5/1/2010		\$27.61	\$16.92	\$44.53
Operators (Highway, Class 02 - See Notes)	5/1/2011		\$28.91	\$17.92	\$46.83
Operators (Highway, Class 02 - See Notes)	5/1/2012		\$28.91	\$19.17	\$48.08
Operators (Highway, Class 02 - See Notes)	5/1/2013		\$28.91	\$20.42	\$49.33
Operators (Highway, Class 02 - See Notes)	5/1/2014		\$29.21	\$21.37	\$50.58
Operators (Highway, Class 02 - See Notes)	5/1/2015		\$30.09	\$21.84	\$51.93
Operators (Highway, Class 03 - See Notes)	5/1/2009		\$25.58	\$15.75	\$41.33
Operators (Highway, Class 03 - See Notes)	5/1/2010		\$26.91	\$16.72	\$43.63
Operators (Highway, Class 03 - See Notes)	5/1/2011		\$28.21	\$17.72	\$45.93
Operators (Highway, Class 03 - See Notes)	5/1/2012		\$28.21	\$18.97	\$47.18

PREVAILING WAGES PROJECT RATES

Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Highway, Class 03 - See Notes)	5/1/2013		\$28.21	\$20.22	\$48.43
Operators (Highway, Class 03 - See Notes)	5/1/2014		\$28.50	\$21.18	\$49.68
Operators (Highway, Class 03 - See Notes)	5/1/2015		\$29.39	\$21.64	\$51.03
Operators (Highway, Class 04 - See Notes)	5/1/2009		\$25.13	\$15.62	\$40.75
Operators (Highway, Class 04 - See Notes)	5/1/2010		\$26.46	\$16.59	\$43.05
Operators (Highway, Class 04 - See Notes)	5/1/2011		\$27.76	\$17.59	\$45.35
Operators (Highway, Class 04 - See Notes)	5/1/2012		\$27.75	\$18.85	\$46.60
Operators (Highway, Class 04 - See Notes)	5/1/2013		\$27.75	\$20.10	\$47.85
Operators (Highway, Class 04 - See Notes)	5/1/2014		\$28.05	\$21.05	\$49.10
Operators (Highway, Class 04 - See Notes)	5/1/2015		\$28.93	\$21.52	\$50.45
Operators (Highway, Class 05 - See Notes)	5/1/2009		\$24.62	\$15.47	\$40.09
Operators (Highway, Class 05 - See Notes)	5/1/2010		\$25.95	\$16.44	\$42.39
Operators (Highway, Class 05 - See Notes)	5/1/2011		\$27.25	\$17.44	\$44.69
Operators (Highway, Class 05 - See Notes)	5/1/2012		\$27.25	\$18.69	\$45.94
Operators (Highway, Class 05 - See Notes)	5/1/2013		\$27.25	\$19.94	\$47.19
Operators (Highway, Class 05 - See Notes)	5/1/2014		\$27.54	\$20.90	\$48.44
Operators (Highway, Class 05 - See Notes)	5/1/2015		\$28.42	\$21.37	\$49.79
Operators (Highway, Class 06 - See Notes)	5/1/2009		\$27.69	\$16.36	\$44.05
Operators (Highway, Class 06 - See Notes)	5/1/2010		\$29.03	\$17.32	\$46.35
Operators (Highway, Class 06 - See Notes)	5/1/2011		\$30.33	\$18.32	\$48.65
Operators (Highway, Class 06 - See Notes)	5/1/2012		\$30.33	\$19.57	\$49.90
Operators (Highway, Class 06 - See Notes)	5/1/2013		\$30.33	\$20.82	\$51.15
Operators (Highway, Class 06 - See Notes)	5/1/2014		\$30.62	\$21.78	\$52.40
Operators (Highway, Class 06 - See Notes)	5/1/2015		\$31.50	\$22.25	\$53.75
Operators (Highway, Class 06/A - See Notes)	5/1/2009		\$29.94	\$17.02	\$46.96
Operators (Highway, Class 06/A - See Notes)	5/1/2010		\$31.28	\$17.98	\$49.26

PREVAILING WAGES PROJECT RATES

Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Highway, Class 06/A - See Notes)	5/1/2011		\$32.58	\$18.98	\$51.56
Operators (Highway, Class 06/A - See Notes)	5/1/2012		\$32.59	\$20.23	\$52.82
Operators (Highway, Class 06/A - See Notes)	5/1/2013		\$32.58	\$21.48	\$54.06
Operators (Highway, Class 06/A - See Notes)	5/1/2014		\$32.87	\$22.44	\$55.31
Operators (Highway, Class 06/A - See Notes)	5/1/2015		\$33.75	\$22.91	\$56.66
Operators (Highway, Class 07/A - See Notes)	5/1/2009		\$32.94	\$18.67	\$51.61
Operators (Highway, Class 07/A - See Notes)	5/1/2010		\$34.55	\$19.72	\$54.27
Operators (Highway, Class 07/A - See Notes)	5/1/2011		\$36.10	\$20.83	\$56.93
Operators (Highway, Class 07/A - See Notes)	5/1/2012		\$36.10	\$22.28	\$58.38
Operators (Highway, Class 07/A - See Notes)	5/1/2013		\$36.10	\$23.73	\$59.83
Operators (Highway, Class 07/A - See Notes)	5/1/2014		\$36.45	\$24.88	\$61.33
Operators (Highway, Class 07/A - See Notes)	5/1/2015		\$37.51	\$25.44	\$62.95
Operators (Highway, Class 07/B - See Notes)	5/1/2009		\$31.53	\$18.25	\$49.78
Operators (Highway, Class 07/B - See Notes)	5/1/2010		\$33.13	\$19.31	\$52.44
Operators (Highway, Class 07/B - See Notes)	5/1/2011		\$34.69	\$20.41	\$55.10
Operators (Highway, Class 07/B - See Notes)	5/1/2012		\$34.69	\$21.86	\$56.55
Operators (Highway, Class 07/B - See Notes)	5/1/2013		\$34.69	\$23.31	\$58.00
Operators (Highway, Class 07/B - See Notes)	5/1/2014		\$35.04	\$24.46	\$59.50
Operators (Highway, Class 07/B - See Notes)	5/1/2015		\$36.10	\$25.02	\$61.12
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2010		\$30.27	\$26.09	\$56.36
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2012		\$34.87	\$26.86	\$61.73
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2013		\$36.02	\$27.73	\$63.75
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2014		\$37.19	\$28.83	\$66.02
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2015		\$38.31	\$30.08	\$68.39
Truckdriver class 1(see notes)	5/1/2015		\$32.57	\$0.00	\$32.57
Truckdriver class 2 (see notes)	5/1/2015		\$32.64	\$0.00	\$32.64
Truckdriver class 3 (see notes)	5/1/2015		\$33.13	\$0.00	\$33.13

PREVAILING WAGES PROJECT RATES

Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
---------------	-------------------	--------------------	----------------	--------------------	-------

Notes:

If you can not find a classification under Heavy/Highway please refer to the Building classifications.

The Bureau of Labor Law Compliance updated its Pennsylvania Building Journeyperson Laborer Notes to clarify existing tasks performed throughout the Commonwealth. The "Building Laborer Notes" link on the Bureau's website provides a list of those tasks that should be read in conformity with custom and usage of the construction industry in the geographic region in which they are utilized.

For further information on construction types review the "Notes as Referenced in Predeterminations" on the Labor and Industry Website. Go to www.dli.state.pa.us, scroll down to the picture labeled "Labor Law Compliance" and click the picture. Then scroll down on the left menu and click on the "Prevailing Wage" link.